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Attachment L-9 

Task Order 1: Transition  

Request for Task Proposal (RTP)  

 
In accordance with the Master IDIQ Contract Section H.50 Task Ordering Procedure, paragraph (c), the 
following constitutes the RTP for the Transition Task Order. The requirements f or the Contractor’s Task 
Order proposal are set forth in Section L of this Solicitation No. 89303319REM000055. 
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Section B - Supplies or Services and Prices/Costs 

 
This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the 

Savannah River Site Integrated Mission Completion Contract (herein referred to as the Master IDIQ 

Contract). Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause 

information specific to this Task Order included below is consistent with the clause numbering structure 

established by the Master IDIQ Contract. 

B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (Oct 2014) 

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services 

(except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise 

do all things necessary for, or incident to, the performance of work as described in Section C, 

Performance Work Statement (PWS) under this Task Order. 

B.2 Type of Contract - DOE-B-2004 Cost Task Order No-Fee Total Estimated Cost (OCT 

2014) (Revised) 

(1) This is a cost-no fee Task Order. In accordance with the clause at FAR 52.216-11, Cost Contract-

No Fee, the Total Estimated Cost for this Task Order is as follows (Table B-1): 

Table B-1. Estimated Total Cost 

Total Estimated Cost: [$proposed] 

 

(2) The Total Estimated Cost of the Task Order is as follows (Table B-2):  

 

Table B-2. Task Order CLIN Structure 

CLIN CLIN Title CLIN Type Total Estimated Cost 

00001 Transition CR (no fee) [$proposed] 

 

CLIN= Contract Line Item Number CR = Cost Reimbursable 

 

(3) CLIN Description: 

CLIN 00001 –Transition: 

The Transition Period begins with the start date provided within the issuance of the initial Notice to 

Proceed (NTP). The Incoming Transition Period dates are set forth in Section F clause, Period of 

Performance. Costs are reimbursed based on allowable actual costs billed to the Contract. There is no 

fee for the Transition Period. 

B.4 DOE-B-2013 Obligation of Funds (Oct 2014) 

(a) Pursuant to the clause of this Contract in FAR 52.232-22, Limitation of Funds, total funds in the 

amount(s) specified below are obligated for the payment of allowable costs. It is estimated that this 

amount is sufficient to cover performance through the period of performance (POP) as specified in 

F.3 below. 

TBD at Task Order award. 
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Section C - Performance Work Statement 

C.1 Task Order Requirements 

The following tasks of the Task Order contain work scope that shall be performed by the Contractor 

during this Task Order’s POP. 

 
Table C-1. Listing of Task-Specific Scope 

Task Order 1: Transition 

Task # Task Title Related Master IDIQ PWS Section 

1  Transition C.1, Contract Transition 

IDIQ = Indefinite Delivery/Indefinite Quantity PWS = Performance Work Statement 

 

This task defines the activities necessary to fully transition the Liquid Waste Stabilization/Disposition 

work scope presently being performed by the incumbent Liquid Waste Contractor to the Contractor, 

transition any subcontract work from the incumbent Liquid Waste Contractor to the Contractor as deemed 

necessary, and complete workforce transition in accordance with the requirements of Section H of the 

Contract. The main goal of this task is the Contractor’s demonstrated readiness to fully and seamlessly 

assume responsibility for execution of the Liquid Waste Disposition/Stabilization IMC Contract work 

scope. 

The desired outcome is the complete safe, effective, and efficient transfer of responsibility for 

execution of the SRS IMC Contract with little or no disruption to ongoing Liquid Waste 

Stabilization/Disposition operations. The detailed scope of work is identified in the IMC Contract 

Section C.1, Contract Transition. 

Section D - Packaging and Marking 

 
Section D of the Master IDIQ Contract is incorporated by reference. 

Section E - Inspection and Acceptance 

 
Section E of the Master IDIQ Contract is incorporated by reference. 

Section F - Deliveries or Performance 

 
Section F of the Master IDIQ Contract is incorporated by reference, with the exception of Clause F.3, which 

is filled in and provided below.   

F.3 Period of Performance 

(b) The overall Task Order POP shall be 90 days following NTP. 

Section G - Contract Administration 

Data 

 
Section G of the Master IDIQ Contract is incorporated by reference. 

 



vi 

Savannah River Project Integrated Mission Completion Contract – Final End State RFP     Section L 
Solicitation# 89303319REM000055          Attachment L-9 

 

 

Section H - Special Contract Requirements 

 
Section H of the Master IDIQ Contract is incorporated by reference. 

Section I - Contract Clauses 

 
Section I of the Master IDIQ Contract is incorporated by reference, except for the following Section I 

clause, which is filled-in as follows: 
 

Table I-1. Section I Clause Fill-Ins 

Clause 

No. 

FAR/DEAR 
Reference 

 
Title 

Fill-In Information; See 

FAR 52.104(d) 

 
I.45 

 
FAR 52.217-8 

 
Option to Extend Services 

Any time prior to the 

expiration of the Task 
Order 

DEAR = Department of Energy Acquisition Regulation FAR = Federal Acquisition Regulation 

 

Section J - List of Documents, Exhibits, and Other Attachments 

 
Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order, with 

the exception of the following, which are hereby incorporated in this Task Order. 

Section J-7 - Contract Deliverables 

 
In addition to the list of Contract Deliverables specified in Section J, Attachment J-7, Contract 

Deliverables, the following list of Transition Deliverables are also required for this Task Order. 

 

Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

TO1-0001 Executive Summary posted to 

Contractor’s website 

Information  Within 72 hours 

after NTP 

C-1 Contract 

Transition 

TO1-0002 Transition Status Reports Information  Weekly during 

transition period 

C-1 Contract 

Transition 

TO1-0003 Weekly reports to the CO 

regarding implementation of 

hiring preferences  

Information  Weekly (less 

frequently if 

requested by CO) 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0004 List of Contractor personnel who 

will be responsible for 

transitioning the employees of 

the Incumbent Contractor and 

for the development of transition 

agreements 

Information  Within 10 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

TO1-0005 Description of all Workforce 

Transition Agreements 

Information  Within 10 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0006 Draft Communication Plan Review  Within 10 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0007 Description of the process for 

regularly obtaining updated 

information from the Incumbent 

Contractor regarding incumbent 

employees 

Information  Within 10 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0008 List of Contractor Personnel 

responsible for transitioning 

existing benefit plans and, if 

needed, development of new 

benefit plans 

Information  Within 10 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0009 Estimated Costs & detailed 

breakout of costs to accomplish 

workforce & benefits transition 

activities 

Review  Within 10 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0010 Transition Plan  Approve 5 days Within 15 days 

after NTP 

C-1 Contract 

Transition  

TO1-0011 Draft Workforce Transition Plan Review  Within 15 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0012 Final Communication Plan Approve  Within 15 days 

after the NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0013 List of Information & documents 

requested from Incumbent 

Contractors pertaining to 

transition of existing benefit 

plans 

Information  Within 15 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0014 Organizational Conflict of 

Interest Management Plan 

Approve  Within 15 days 

after NTP 

H.28 Organizational 

Conflict of Interest 

Management Plan 

TO1-0015 DOE Form 3220.5, Application 

for Contractor Compensation 

Approval, for each Key 

Personnel position 

Approve  Within 20 days 

after NTP. 

H.5 Special Provisions 

Applicable to 

Workforce Transition 

and Employee 
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

Compensation: Pay 

and Benefits 

TO1-0016 Draft Benefits Transition Plan Review  Within 20 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0017 Detailed description of plans and 

processes to ensure compliance 

with pay and benefit 

requirements  

Information  Within 20 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0018 Minutes of meetings with 

Incumbent Contractor benefits 

administrators to discuss all 

matters necessary to ensure 

compliance with pay and 

benefits requirements.   

Information  Within 2 days 

following each 

meeting with 

initial meeting 

required within 

20 days after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0019 Worker Safety and Health 

Program description 

Approve  Within 30 days 

after NTP 

C.6.1 Worker Safety 

and Health 

TO1-0020 Final Workforce Transition Plan Approve  Within 30 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0021 Final Benefits Transition Plan Approve  Within 30 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0022 Draft transition agreements with 

Incumbent Contractor(s) to 

ensure compliance with pay and 

benefit requirements  

Review  Within 30 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0023 Drafts of all amendments to or 

reinstatements of the pension 

and other benefit plans presently 

sponsored by the Incumbent 

Contractor 

Review  Within 30 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0024 All draft restated benefit plans 

and draft Summary Plan 

Descriptions for pension and 

other benefit plans sponsored by 

the Incumbent Contractors (if 

applicable) 

Review  Within 30 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

TO1-0025 Draft or proposed final versions 

of any new defined benefit and 

defined contribution pension 

plans and other benefit plans and 

draft Summary Plan 

Descriptions for the pension and 

other benefit plans (if needed as 

agreed to in the final Benefits 

Transition Plan) 

Review  Within 30 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0026 Final transition agreements with 

Incumbent Contractor(s) to 

ensure compliance with pay and 

benefit requirements 

Approve  Within 45 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0027 Proposed final versions of all 

amendments to or reinstatements 

of the pension and other benefit 

plans presently sponsored by the 

Incumbent Contractor 

Approve  Within 45 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0028 Proposed final version of 

restated benefit plans and draft 

Summary Plan Descriptions for 

pension and other benefit plans 

sponsored by the Incumbent 

Contractors (if applicable) 

Approve  Within 45 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0029 Proposed final versions of any 

new defined benefit and defined 

contribution pension plans and 

other benefit plans and Summary 

Plan Descriptions for the 

pension and other benefit plans 

(if needed as agreed to in the 

final Benefits Transition Plan 

and not previously transmitted) 

Approve  Within 45 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0030 Wall-to-Wall Physical 

Contractor Controlled Inventory 

Report 

Approve 10 days Within 50 days 

after NTP 

C.1 Contract 

Transition, C.6, 

Personal Property 

Management Program 

TO1-0031 Proposed WBS numbering 

scheme and WBS dictionary 

Information  Within 30 days 

after NTP 

C.5.2. Scheduling 

TO1-0032 Final Workforce Transition 

Agreements 

Approve  Within 60 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0033 Statement of Material 

Differences.   

Information  Within 60 days 

after NTP 

C-1 Contract 

Transition 
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

TO1-0034 Employee Assistance Program 

Implementation Plan 

Information  Within 60 days 

after NTP 

Section J, Attachment 

J-2, 10 CFR part 707, 

Workplace Substance 

Programs at DOE 

Sites; also DOE O 

350.1 

TO1-0035 Disclosure of Contractor’s 

estimating system 

Information  Within 60 days 

after NTP 

H.15 Cost Estimating 

System Requirements 

TO1-0036 Documentation substantiating 

that the Contractor’s accounting 

system meets specified system 

criteria 

Information  Within 60 days 

after NTP 

H.17 Accounting 

System Administration 

TO1-0037 Documentation substantiating 

that the Contractor’s purchasing 

system meets specified system 

criteria 

Information  Within 60 days 

after NTP 

H.18 Contractor 

Purchasing System 

Administration 

TO1-0038 Documentation substantiating 

that the Contractor’s personal 

property management system 

meets specified system criteria 

Information  Within 60 days 

after NTP 

H.19 Contractor 

Property Management 

System Administration 

 

TO1-0039 Personal Property Management 

System 

Approve  Within 45 days 

after NTP 

C.7.1.1 Personal 

Property Management 

TO1-0040 Diversity Plan Approve  Within 60 days 

after NTP 

H.31 Diversity 

Program 

TO1-0041 Litigation Management Plan Information  Within 60 days 

after NTP 

H.60 Legal 

Management 

TO1-0042 Graded Approach for 

Implementation of Contract 

Requirements Plan 

Approve  30 days prior to 

end of transition 

C.1 Contract 

Transition 

TO1-0043 Declaration of Readiness to 

Execute the Contract 

Approve 10 days 10 days prior to 

end of transition 

C.1 Contract 

Transition 

TO1-0044 Contractor Employee 

Compensation Plan 

Approve  By the close of 

contract transition 

H.4 Employee 

Compensation: Pay 

and Benefits 
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

TO10045 Description of necessary 

transactions with regard to the 

transfer of assets from the 

existing MEPP to a new defined 

benefits plan in keeping with the 

benefits sponsorship 

requirements of the Contract and 

applicable laws, 

Information  Within 90 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0046 Schedule for when the new 

defined benefit plan will be 

developed and assets transferred 

Approve  Within 90 days 

after NTP 

H.6 Workforce 

Transition and 

Benefits Transition: 

Plans and Timeframes 

TO1-0047 EVMS Requirements Gap 

Analysis 

Review Direction to 

be provided 

within 90 

days of 

receipt of 

analysis 

By the end of 

Transition 

H.16 Earned Value 

Management System 

TO1-0048 Task Order Proposals Review  As specified by 

the CO 

C.1 Contract 

Transition 

H.50, Task Ordering 

Procedure 

TO1-0049 Workplace Substance Abuse 

Program Implementation Plan 

Approve 20 days 30 days from 

NTP 

C.6.1.1 Workplace 

Substance Abuse 

Programs 

10 CFR 707 

Workplace Substance 

Abuse Programs at 

DOE Sites  

DOE O 350.1 

Contractor Human 

resources Management 

Program 

FAR 52.236-6 Drug-

Free Workplace 

TO1-0050 Update and revise Functional 

Service Agreements   

Information 30 days  C.11.1 Safeguards and 

Security Program  

TO1-0051 Quality Assurance Plan (QAP) Approve 30 days 30 days from 

NTP 

C.6.5 Quality 

Assurance 

DOE Order 414.1 

10 CFR 830 Subpart A 

TO1-0052 Quality Assurance Plan Graded 

Approach 

Approve 30 days If prepared as a 

standalone 

document 

C.6.5 Quality 

Assurance 
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

combined with 

the QAP.  Provide 

within 30 days 

TO1-0053 Training Implementation Matrix  Approve 20 days 45 days from 

NTP 

C.6.7 Training 

DOE O 426.2 

TO1-0054 Authority Having Jurisdiction 

delegation 

Generate  By the end of 

transition 

C.6.11 Conduct of 

Engineering 

TO1-0055 Initial contractor assurance 

system description 

Approve  By the end of 

transition 

C.10 Contractor 

Assurance System 

TO1-0056 Implementation plan that aligns 

CAS elements and implementing 

procedures with the Site Wide 

Assurance Systems Approach 

Document 

Approve  By the end of 

transition 

C.10 Contractor 

Assurance System 

TO1-0057 Fire Protection Program Plan Approve  By the end of 

transition 

C.6.12 Fire Protection 

Program 

TO1-0058 Nuclear Management 

Maintenance Plan (NMMP) 

Description Document 

Approve 30 days  45 days after NTP C.6.12.2 Nuclear 

Facility Maintenance 

TO1-0059 Transition Communication Plan Approve 1 day 1 day after NTP C.1 Transition 

C.12 External Affairs 

TO1-0060 External Affairs/Internal 

Communication Program 

Description 

Approve 30 days 30 days after NTP C.12 External Affairs 

TO1-0061 Complete implementing 

documentation for the contractor 

Employee Concerns Program    

Approve 45 days 30 days after NTP C.14.3 Employee 

Concerns 

TO1-0062 Accept, for resolution, existing 

employee concerns unresolved at 

the close of the initial Contract 

transition period. 

Information  80 days after NTP C.14.3 Employee 

Concerns 

TO1-0063  Conduct of Operation 

Implementation Matrix for each 

HAZCAT 2 and 3 facility  

Approve 20 days 45 days after NTP C.6.9 Conduct of 

Operations  

DOE O 422.1 

TO1-0064 Conduct of Operation 

Implementation Matrix for less 

than HAZCAT 3 facilities 

Approve  20 days 45 days after NTP C.6.9 Conduct of 

Operations  

DOE O 422.1  
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Task Order 1 – Transition Deliverables 

(Note: All time periods specified are calendar days.) 

Deliverable 

Number Deliverable 

DOE 

Deliverable Due 

Contract 

Section/Requirement Action 

Response 

Time 

TO1-0065 Information Technology and 

Cyber Security Implementation 

Plans 

Concur  Within 90 days 

after NTP 

C.8.1 Information 

Technology and Cyber 

Security Management 

DOE O 205.1C 

TO1-0066 Wildland Fire Management Plan Approve  At the end of 

Transition and 

prior to major 

changes being 

made 

C.6.13 Fire 

Protection Plan 

DOE O 420.1C  

 

 

Acronyms: 

CFR Code of Federal Regulations MEPP Multiple Employer Pension Plan 

DOE U.S. Department of Energy NTP Notice to Proceed 

CO Contracting Officer TO Task Order 

DOE O  DOE Order                                                                       WBS Work Breakdown Structure  

 


